STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 06/ 02 IN SAN MATEO COUNTY | N LA HONDA 11/ 08/ 02
CONTRACT NUMBER 04-1S7914 AT 5.3 KM EAST OF LA HONDA CREEK CONTRACT CODE 'G '
LOCATI ON 04- SM 84-11. 4 BRI DGE 29 CONTRACT | TEMS

REHABI LI TATE EXI STI NG H GHWAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 21 FUND TOTAL HA23 700, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF Bl DDERS 8 ENG NEERS EST 643, 000. 00 AMOUNT UNDER 228,415. 00 PERCENT UNDER EST 35. 52
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 414, 585. 00 2 O C JONES AND SONS | NC 510 526-3424 CC PREF CLAI MED
00759729
1520 FOURTH STREET FAX 510 526-0990
BERKELEY CA 94710
2 431, 598. 00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 432, 836. 00 1 YERBA BUENA ENG NEERI NG AND 415 467-2339 SB PREF CLAI MED
CONSTRUCTI ON | NC 00659757
1485 BAYSHORE BLVD FAX 415 467-9441 COVPARI SON' AMT:
SAN FRANCI SCO CA 94124 412, 106. 75
4 433, 523. 00 3 Cl MARRON CONSTRUCTI ON 209 848-1655 SB PREF CLAI MED
00706382
460 N YOSEM TE AVE STE 4 FAX 209 848-1656 COVPARI SON AMT:
OAKDALE CA 95361 412,793.75
5 469, 845. 00 8 PAVEX CONSTRUCTI ON DI VI SI ON 831 768-2700 CC PREF CLAI MED
00000022
330 BLOMQUI ST STREET FAX 831 768-2711
REDWOCD CI TY CA 94063
6 491, 760. 00 6 STEVE MANNI NG CONSTRUCTI ON | NC 530 244-3441 SB PREF CLAI MED
00754230
P O BOX 491660 FAX 530 244-4949 BID IS OVER SBP

REDDI NG CA 96049 PREFERENCE LIM TS
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7 562, 870. 00 7 R G W CONSTRUCTI ON | NC 925 606-2400 CC PREF CLAI MED
00591940
P O BOX 2910 FAX 925 961-1925
LI VERMORE CA 94551
8 665, 834. 50 5 J A GONSALVES AND SON 707 258-6261 SB PREF CLAI MED
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240 BID I S OVER SBP

NAPA CA 94581 PREFERENCE LI M TS
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Bl DDER | D NAME AND ADDRESS
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PAGE 3

11/ 08/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAL ROBBI NS
GECRGETOM CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

KMA
SAN JOSE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

ERCSI ON CONTROL

STRI PI NG

CONSTRUCTI ON AREA SI GNS

M NOR CONCRETE

ELECTRI CAL
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ST

OF
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04

A C CURBS
FAI RFI ELD CA

CAL ROBBI NS
GEORCGETOMNN CA

CHRI SP COVPANY
FREMONT CA

HElI M BROS
MARTI NEZ CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

UNI TED RENTALS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

ERCSI ON CONTRCL

STRI PI NG

CLEARI NG AND GRUBI NG

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL STRI PE
RANCHO CORDOVA CA

GORDON N BALL | NC
ALAMO CA

LAWRENCE CONSTRUCTI ON
PO NT RI CHMOND CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

CONTI NUED ON NEXT PAGE

STRI PI NG

UNDERGROUND, EARTHWORK AND PAVI NG ( PARTI AL)

ERCSI ON CONTRCL AND TV | NSPECTI ON

TEMPORARY SI GNALS
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LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE, GUTTERS AND M SCELLANEQUS AREAS

2788 VENTURE DR
LI NCOLN CA 95648

CENTRAL STRI PI NG SERVI CE | NC STRI PI NG AND MARKI NG
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

GLENFI ELD ENTERPRI SES ASPHALT CONCRETE, PERMEABLE MATERI AL

P O BOX 167

PALO CEDRO CA 96073-0167

GLENFI ELD ENTERPRI SES M NOR CONCRETE STRUCTURE, MESCELLANEQUS | RON AND STEEL PI PE
P O BOX 167

PALO CEDRO CA 96073-0167

METAMORPHOSI S ERCSI ON CONTRCL | NC EROSI ON CONTRCL, NETTI NG, RCOLLS AND HYDROSEEDI NG
1060 C KAI SER RCAD
NAPA CA 94558

MORI SOLI CONSTRUCTI ON | NC TEMPORARY SI GNALS
P O BOX 2762
LI VERMORE CA 94551
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08

A C CURBS I NC
FAI RFI ELD CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

D AND L CONCRETE PUMPI NG
CERES CA

UNI TED RENTALS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

| TEM 20

| TEMS 28 AND 29

CONCRETE PUMPI NG

ITEMS 1, 5 AND 6

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CAL ROBBI NS
GECRGETOMN CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

STRI PI NG

TEMPORARY SI GNAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

TEMPORARY SI GNAL AND LI GHTI NG
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11/ 08/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CENTRAL STRI PI NG
RANCHO CORDOVA CA

TAKAKO TRAFFI C CONTROL
MOUNTAI N RANCH CA

STRI PI NG

TRAFFI C CONTROL
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 436. 00* 2, 436. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 6, 450. 00* 6, 450. 00
3 120152 TEMPORARY PAVENENT MARKI NG ( TAPE) MR 12 169. 00 2,028. 00
4 128605 TEMPORARY S| GNAL AND LI GHTI NG LS LUMP SUM 66, 000. 00* 66, 000. 00
5 129000 TEMPORARY RAI LI NG ( TYPE K) M 400 37. 00 14, 800. 00
6 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 160. 00 7, 040. 00
7 150805 REMOVE CULVERT M 15 510. 00 7, 650. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
9 190101 ROADWAY EXCAVATI ON VB 370 65. 00 24, 050. 00
10 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 400. 00* 3, 400. 00
11 194001 DI TCH EXCAVATI ON VB 7 490. 00 3, 430. 00
12 198009 | MPORTED BORROW ( LI GHTWEI GHT AGGREGATE) VB 160 105. 00 16, 800. 00
13 030048 EROSI ON CONTROL ( NETTI NG) M2 220 18. 00 3, 960. 00
14 203016 EROSI ON CONTROL ( TYPE D) MR 1, 100 2.00 2, 200. 00
15 203021 FI BER ROLLS M 290 21. 00 6, 090. 00
16 030049 DRAI NAGE OUTLET PROTECTI ON EA 2 2,235.00 4, 470. 00
17 250401 CLASS 4 AGGREGATE SUBBASE VB 6 500. 00 3, 000. 00
18 390155 ASPHALT CONCRETE ( TYPE A) TONN 260 135. 00 35, 100. 00
19 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 450 17.00 7, 650. 00
AREA)
20 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 150 15. 00 2, 250. 00
21 510217 CLASS 3 CONCRETE VB 9 365. 00 3, 285. 00
22 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.5 1, 500. 00 3, 750. 00
23 664020 600 MM CORRUGATED STEEL Pl PE M 23 765. 00 17, 595. 00
(2.01 MM THI
24 680933 200 MM PERFORATED PLASTI C M 230 680. 00 156, 400. 00
Pl PE UNDERDRAI N
25 705045 600 MM STEEL FLARED END SECTI ON EA 1 1, 500. 00 1, 500. 00
26 731502 M NOR CONCRETE (M SCELLANEOUS VB 1.4 3, 000. 00 4,200. 00
CONSTRUCTI ON)
27 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 217 3.00 651. 00
28 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 250 12. 60 3, 150. 00
29 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 10 25. 00 250. 00

TOTAL 414, 585. 00
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

149500. 00
150. 00
2100. 00
1519. 00
3750. 00
350. 00

431, 598. 00

SUMMARY

OF

REMA

432, 836. 00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
2,500. 00* 2500
10, 000. 00~ 10000
169. 00 2028
65, 000. 00* 65000
50. 00 20000
300. 00 13200
300. 00 4500
5, 000. 00* 5000
50. 00 18500
2, 500. 00* 2500
200. 00 1400
90. 00 14400
12. 00 2640
2.20 2420
10. 00 2900
200. 00 400
80. 00 480
75. 00 19500
20. 00 9000
20. 00 3000
250. 00 2250
1, 500. 00 3750
350. 00 8050
930. 00 213900
600. 00 600
800. 00 1120
5. 00 1085
12. 60 3150
25.00 250
433, 523. 00

Bl D245
PAGE 9
11/ 08/ 02
FI FTH
Bl D AMOUNT
5, 000. 00* 5000
5, 000. 00* 5000
100. 00 1200
70, 000. 00* 70000
70. 00 28000
200. 00 8800
120. 00 1800
5, 000. 00* 5000
80. 00 29600
1, 600. 00* 1600
230. 00 1610
245. 00 39200
10. 00 2200
1.00 1100
25. 00 7250
3, 000. 00 6000
100. 00 600
80. 00 20800
10. 00 4500
15. 00 2250
400. 00 3600
2,500. 00 6250
800. 00 18400.
840. 00 193200.
200. 00 200.
1, 500. 00 2100
5. 00 1085.
13. 00 3250.
25.00 250.
469, 845. 00
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04- SM 84-11 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
11/ 06/ 02 11/ 08/ 02
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 3, 000. 00* 3000. 00 2, 000. 00* 2000. 00 5, 500. 00* 5500. 00
2 25, 000. 00* 25000. 00 95, 000. 00* 95000. 00 95, 000. 00* 95000. 00
3 200. 00 2400. 00 170. 00 2040. 00 200. 00 2400. 00
4 100, 000. 00* 100000. 00 65, 050. 00* 65050. 00 280, 000. 00* 280000. 00
5 95. 00 38000. 00 55. 00 22000. 00 80. 00 32000. 00
6 300. 00 13200. 00 150. 00 6600. 00 350. 00 15400. 00
7 100. 00 1500. 00 80. 00 1200. 00 500. 00 7500. 00
8 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 69, 000. 00* 69000. 00
9 50. 00 18500. 00 20. 00 7400. 00 42.00 15540. 00
10 5, 000. 00* 5000. 00 1, 800. 00* 1800. 00 1, 800. 00* 1800. 00
11 300. 00 2100. 00 210. 00 1470. 00 100. 00 700. 00
12 68. 00 10880. 00 115. 00 18400. 00 99. 00 15840. 00
13 3.00 660. 00 12. 00 2640. 00 7.00 1540. 00
14 4.00 4400. 00 2.00 2200. 00 5.90 6490. 00
15 50. 00 14500. 00 10. 00 2900. 00 16. 00 4640. 00
16 1, 800. 00 3600. 00 2, 000. 00 4000. 00 500. 00 1000. 00
17 300. 00 1800. 00 28. 00 168. 00 100. 00 600. 00
18 120. 00 31200. 00 57. 00 14820. 00 120. 00 31200. 00
19 10. 00 4500. 00 27.00 12150. 00 17.00 7650. 00
20 20. 00 3000. 00 17.00 2550. 00 42. 00 6300. 00
21 400. 00 3600. 00 80. 00 720. 00 1, 695. 00 15255. 00
22 1, 500. 00 3750. 00 1, 100. 00 2750. 00 2,500. 00 6250. 00
23 550. 00 12650. 00 120. 00 2760. 00 375. 00 8625. 00
24 760. 00 174800. 00 1, 225. 00 281750. 00 104. 00 23920. 00
25 300. 00 300. 00 530. 00 530. 00 550. 00 550. 00
26 1, 500. 00 2100. 00 920. 00 1288. 00 4,100. 00 5740. 00
27 10. 00 2170. 00 2.00 434. 00 8.50 1844. 50
28 15. 00 3750. 00 12. 00 3000. 00 13. 00 3250. 00
29 40. 00 400. 00 25.00 250. 00 30. 00 300. 00
TOT 491, 760. 00 562, 870. 00 665, 834. 50



